Comparative Statement

Tend BBMP/2020-21/OW/WORK_INDENT41777

Tend Improvements to Roads and Drains at Nanjappa Layout in Ward No 10 Doddabommasandra Vidyaranyapura Sub Division

SNo	Item Name	Item Code	Unit	Estimate Qu	Estimate Rate	Total Amou	KIRAN GOWDA D (Quoted Ra	Total Amou	P Vijaya Babu (NAN Quoted Ra	Total Amou	Abbu Sambasiva Redd Quoted Ra	Total Amou	B P SHANMUGAM (Quoted Ra	Total Amou	Deepak B ( ) Quoted Ra	Total Amount
1	KSRRB M2(	1	Cum	4.88	441.86	2156.2768	372.05	1815.604	441.0	2152.08	400.0	1952.00	404.0	1971.52	424.19	2070.0472
2	KSRRB 300	2	Cum	152.52	207.6	31663.152	174.8	26660.496	207.0	31571.64	150.0	22878.00	180.0	27453.60	199.3	30397.236
3	Removing a	3	Sqm	264.6	111.3	29449.98	93.71	24795.666	111.0	29370.60	100.0	26460.00	99.0	26195.40	106.85	28272.51
4	KSRB 4-1.3	4	Cum	65.18	5408.12	352501.26	4553.64	296806.25	3800.0	247684.00	4500.0	293310.00	4650.0	303087.00	5191.8	338401.524
5	KSRB 4-1.2	5	Cum	7.92	5505.64	43604.668	4635.75	36715.14	5505.0	43599.60	5500.0	43560.00	5200.0	41184.00	5285.41	41860.4472
6	Providing la	6	Cum	14.26	7070.2	100821.05	5953.11	84891.348	7070.0	100818.20	7500.0	106950.00	6800.0	96968.00	6787.39	96788.1814
7	KSRB M22(	7	Tonne	1.35	72326.98	97641.423	60899.32	82214.082	72326.0	97640.10	68000.0	91800.00	70008.0	94510.80	69433.9	93735.765
8	Providing ar	8	Sqm	113.4	2337	265015.80	1967.75	223142.85	1500.0	170100.00	1800.0	204120.00	1800.0	204120.00	2243.52	254415.168
9	Providing ar	9	Sqm	44.1	5418	238933.80	4561.96	201182.43	5418.0	238933.80	4000.0	176400.00	4800.0	211680.00	5201.28	229376.448
10	KSRRB M3(	10	Cum	105.42	56.26	5930.9292	47.37	4993.7454	56.0	5903.52	56.0	5903.52	56.26	5930.9292	54.01	5693.7342
11	KSRRB M4(	11	Cum	40.25	2001.28	80551.52	1685.08	67824.47	2001.0	80540.25	1500.0	60375.00	2001.28	80551.52	1921.23	77329.5075
12	KSRRB 500	12	Sqm	406	22.26	9037.56	18.74	7608.44	22.0	8932.00	22.0	8932.00	22.26	9037.56	21.37	8676.22
13	KSRRB M5(	13	Sqm	406	28.62	11619.72	24.1	9784.60	28.0	11368.00	28.0	11368.00	28.62	11619.72	27.48	11156.88
14	KSRRB M5(	14	Cum	20.3	6597.44	133928.03	5555.04	112767.31	6597.0	133919.10	5000.0	101500.00	6597.44	133928.03	6333.54	128570.862
15	KSRRB 500	15	Sqm	1155	5.3	6121.50	4.46	5151.30	6.0	6930.00	5.0	5775.00	5.29	6109.95	5.09	5878.95
16	KSRRB 500	16	Sqm	1155	12.72	14691.60	10.71	12370.05	12.0	13860.00	12.0	13860.00	12.72	14691.60	12.21	14102.55
17	KSRRB M5(	17	Cum	46.2	7753.9	358230.18	6528.78	301629.63	7753.0	358188.60	9000.0	415800.00	7753.9	358230.18	7443.74	343900.788
18	KSRRB M8(	18	Sqm	42	454.74	19099.08	382.89	16081.38	454.0	19068.00	500.0	21000.00	454.74	19099.08	436.55	18335.10
19	KSRRB M2(	19	Cum	86.9	1022.74	88876.106	861.15	74833.935	1022.0	88811.80	500.0	43450.00	809.0	70302.10	981.83	85321.027
20	Cement con	20	Cum	65.2	5211	339757.20	4387.66	286075.43	4800.0	312960.00	5500.0	358600.00	4800.0	312960.00	5002.56	326166.912
	Total Summary Amount					2229630.8		1877344.1	0.00	2002351.2	0.00	2013993.5	0.00	2029630.9	0.00	2140449.8	0.00
	% against Estimated Rate							-15.8002		-10.1936		-9.6714		-8.9701		-3.9998	
	% against CSR																
	Total Bid Amount							1877344.18 (L1)		2002351.29 (L2)		2013993.52 (L3)		2029630.99 (L4)		2140449.86 (L5)	

DAS

Process Name	Task Details	Assigned To	Created On	Started On	Completed On	Decision	Comments	Status
Financial Bid Evaluation"	Approve Financial Evaluation for Tender BBMP/2020-21/OW/WORK_INDENT41777	bbmp_ce_yel-S P RANGANATH(I/C) CE YELAHANKA	2020-06-09 12:36:21.0	2020-06-19 16:59:01.0	2020-06-19 16:59:46.0	Approve	The recommendation of EE is approved	Completed
Financial Bid Evaluation"	Financial Evaluation for Tender BBMP/2020-21/OW/WORK_INDENT41777	bbmp_ee2_yel -H T MOHAN DAS	2020-05-22 17:07:11.0	2020-05-22 17:07:17.0	2020-06-09 12:36:20.0	Approve	Five Bidders are participated for this work out of which L1 Bidder KIRAN GOWDA D (SRI CHANNAKESHAWA ENTERPRISES) Quoted RS.1877344.18 (L1) (-15.8002) below the Tender Amount. Hence recommended for Kind Approval.	Completed
Financial Bid Evaluation"	Start Commercial Bid Evaluation	bbmp_ee2_yel -H T MOHAN DAS	2020-05-22 17:07:11.0	2020-05-22 17:07:11.0	2020-05-22 17:07:11.0	Submit		Completed
Bid Evaluation"	Add Scrutiny Committee Representative For Evaluation of Tender BBMP/2020-21/OW/WORK_INDENT41777	bbmp_ee2_yel -H T MOHAN DAS	2020-05-22 17:06:58.0	2020-05-22 17:07:06.0	2020-05-22 17:07:10.0	Completed		Completed
Bid Evaluation"	Financial Bids Opening for BBMP/2020-21/OW/WORK_INDENT41777	bbmp_ee2_yel -H T MOHAN DAS	2020-05-22 17:05:35.0	2020-05-22 17:05:42.0	2020-05-22 17:06:58.0	Completed		Completed
Bid Evaluation"	Verify EMDs for tender BBMP/2020-21/OW/WORK_INDENT41777	bbmp_ee2_yel -H T MOHAN DAS	2020-05-22 17:05:05.0	2020-05-22 17:05:12.0	2020-05-22 17:05:35.0	Completed		Completed
Bid Evaluation"	Tender Opening for BBMP/2020-21/OW/WORK_INDENT41777	bbmp_ee2_yel -H T MOHAN DAS	2020-05-22 16:05:00.0	2020-05-22 17:05:02.0	2020-05-22 17:05:05.0	Completed		Completed
Bid Evaluation"	Start Bid Evaluation	bbmp_ee2_yel -H T MOHAN DAS	2020-05-22 16:05:00.0	2020-05-22 16:05:00.0	2020-05-22 16:05:00.0	Submit		Completed
Tender Schedule / Notice Inviting Tender Approval"	Perform approval for Draft Tender Schedule with Number BBMP/2020-21/OW/WORK_INDENT41777	bbmp_ee2_yel -H T MOHAN DAS	2020-05-13 18:31:31.0	2020-05-13 19:51:46.0	2020-05-13 19:51:46.0	Approved		Completed